


| | | | | |
|--|--|--|---|---------------|
| AMENDMENT OF SOLICITATION / MODIFICATION OF CONTRACT | | | 1. Contract Number | Page of Pages |
| | | | | 1 3 |
| 2. Amendment/Modification Number 001 | 3. Effective Date See Box 16C | 4. Requisition/Purchase Request No. | 5. Solicitation Caption Pier Inspection and Cost Analysis – The Wharf – Fish Market Piers | |
| 6. Issued by: Office of the Deputy Mayor for Planning and Economic Development Office of Contracts, Procurement and Grants 1015 Half Street, S.E., Suite 675 Washington, D.C. 20003 | | Code | 7. Administered by (If other than line 6) Office of the Deputy Mayor for Planning and Economic Development Real Estate Program 1350 Pennsylvania Avenue, N.W., Suite 317 Washington, D.C. 20004 | |
| 8. Name and Address of Contractor (No. street, city, county, state and zip code) TO ALL PROSPECTIVE DDOT A&E IDIQ OFFERORS | | X | 9A. Amendment of Solicitation No. DCEB-2018-T-0002 | |
| Code | | | 9B. Dated (See Item 11) July 11, 2018 | |
| Facility | | | 10A. Modification of Contractor/Order No. | |
| | | | 10B. Dated (See Item 13) | |
| 11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS | | | | |
| <input checked="" type="checkbox"/> The above numbered solicitation is amended as set forth in item 14. The hour and date specified for receipt of Offers <input checked="" type="checkbox"/> is extended. <input type="checkbox"/> is not extended. Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing Items 8 and 15, and returning one (1) copy of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) BY separate letter or fax which includes a reference to the solicitation and amendment number. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such may be made by letter or fax, provided each letter or telegram makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified. | | | | |
| 12. Accounting and Appropriation Data (If Required) | | | | |
| 13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS , IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14 | | | | |
| A. This change order is issued pursuant to (Specify Authority): 27 DCMR, Chapter 36, Section 3601.2(b) The changes set forth in Item 14 are made in the contract/order no. in item 10A. | | | | |
| B. The above numbered contract/order is modified to reflect the administrative changes (such as changes in paying office, appropriation data etc.) set forth in item 14, pursuant to the authority of: | | | | |
| C. This supplemental agreement is entered into pursuant to authority of: 27 DCMR 3601.2 Change Clause, 27 DCMR 2005.6(d) as amended | | | | |
| D. Other (Specify type of modification and authority) Paragraph 15, Changes, Standard Contract Provisions | | | | |
| E. IMPORTANT: Contractor <input type="checkbox"/> is not <input type="checkbox"/> is required to sign this document and return one (1) copy to the issuing office. | | | | |
| 14. Description of Amendment/Modification (Organized by UCF Section headings, including solicitation/contract subject matter where feasible.) | | | | |
| THE DUE DATE AND TIME FOR SUBMISSION OF OFFERS IS HEREBY EXTENDED TO 2:00 PM, LOCAL TIME, FRIDAY, JULY 27, 2018. | | | | |
| PROSPECTIVE OFFEROR QUESTIONS OF CLARIFICATION AND THE DISTRICTS RESPONSES ARE SET FORTH BELOW: | | | | |
| Question #1: Item 4.A.1 of the SOW requires an Inspection Report that includes: Inspection, Structural, and Geotechnical Report. The 2010 report included a desktop geotechnical study, is this study to be updated as part of the task? Also, please confirm that the structural portion of this report is to include description and condition as found during the inspection and does not include the results of the structural analysis and assessment of the piers defined in the SOW Sections 2.b and 2.c, respectively. | | | | |
| Response: a. This would be an update to the 2010 report. b. The structural analysis would be informed by the structural inspection. They are related. | | | | |
| Except as provided herein, all terms and conditions of the document is referenced in Item 9A or 10A remain unchanged and in full force and effect. | | | | |
| 15A. Name and Title of Signer (Type or print) | | 16A. Name of Contracting Officer Jacque McDonald, CPPO, CPPB, SPSM, MBA, MST Director of Contracts, Procurement and Grants | | |
| 15B. Name of Contractor | 15C. Date Signed | 16B. District of Columbia | 16C. Date Signed 07-23-18 | |
| (Signature of person authorized to sign) |  | (Signature of Contracting Officer) | | |

| CONTINUATION SHEET AMENDMENT OF SOLICITATION / MODIFICATION OF CONTRACT | Solicitation Number | Page of Pages | |
|--|---------------------|---------------|---|
| | DCEB-2018-T-0002 | 2 | 3 |

Question #2: Section 4.A.3. states the Pier Replacement Analysis includes a pier replacement cost estimate and analysis. Please confirm that the analysis referenced in this section refers to the structural analysis and assessment of the piers defined in the SOW Section 2.b and 2.c, respectively.

Response: The pier replacement analysis is referring to the piers referenced in Section 2 a-c.

Question #3: Section 4.B states draft Inspection Report is to be submitted within 45 days of contract award and "Pier Replacement Analysis" is to be submitted within 90 days of contract award. As the structural analysis and assessment of the piers defined in Sections 2.b and 2.c, respectively will need to follow the inspection, again, please confirm these items are included in the "Pier Replacement Analysis".

Response: The pier replacement analysis will be informed by Section 2 a-c.

Question #4: Section 5.1 states the Inspection Report includes Regional and Site Geology, Subsurface Data, and Code Compliance/Liability Assessment for Pedestrian and Vehicular Access

- Please confirm whether inclusion of the desktop geotechnical study prepared in 2010 will be sufficient to satisfy this requirement; if a new desktop study is to be performed; or if new geotechnical fieldwork is to be performed.
- It is recommended that Item 5.1.H - Code Compliance/ Liability Assessment... be moved to the Pier Replacement Cost Analysis defined in Section 5.3. The reason is that the Code Compliance and Liability Assessment requires the results of the structural analysis, which requires the results of the field inspection. If the structural analysis and Code Compliance and Liability Assessment are moved to the Pier Replacement Cost Analysis, then there are 45 days to prepare these items following the field inspection. Otherwise the schedule will be very difficult to meet.

Response: a. The 2010 study will not be sufficient to satisfy this requirement. New geotechnical fieldwork is to be performed. b. The date requirements in Section 4B have been adjusted to reflect more realistic milestones. The Following requirements have been adjusted as follows for section 4B: "The Contractor shall submit the Draft Preliminary Report to DMPED on the following timelines: i. For the Inspection Report, within sixty (60) days of contract award; ii. For the Utility Survey, within seventy-five (75) days of contract award; iii. For the Pier Replacement Analysis, within one-hundred-five (105) days of contract award."

Question #5: Will inspection extend to the piles?

Response: Inspection should extend to the piles.

Question #6: Can you please clarify the requirements for 35% CBE participation outlined in the SOW, Item 6? On previous tasks, this requirement was enforced above a certain dollar amount. Is this the case for this task?

Response: The requirement for 35% CBE participation is not applicable to this procurement and hereby deleted.

Question #7: Please confirm that the Price Schedule (which includes Hourly Labor Rates) and Bridge Design Price List are the only 2 documents required in the Price Proposal.

Response: Offerors shall complete and submit with its proposal Attachment B – Price Schedule, and a copy of offeror's current Bridge Design Price List.

Question #8: Does the 20-page limit apply to only the Technical Proposal or to both the Technical and Price combined?

Response: The 20-page limit applies only to offeror's Technical Proposal.

Question #9: Will there need to be any lane closures to perform the geotechnical or inspection work?

Response: The necessity of Land Closures will be determined at the contractor's discretion.

CONTINUATION SHEET
AMENDMENT OF SOLICITATION / MODIFICATION OF CONTRACT

Solicitation Number
DCEB-2018-T-0002

Page of Pages
3 3

Question #10: Can you also please clarify what is meant by a "Copy of Offeror's DDOT Architect and Engineering IDIQ – Bridge Design Price List."

Response: Offeror's current Bridge Design Price List negotiated by DDOT.